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Topic Value ($) City Role & Scope ST Role & Scope Timing of Expenditure 

A. Sound Transit Performing Work for City - Lump Sum 

Alcove Creek  $240,000 City to design outfall 
and obtain project 
permits 

Sound Transit to 
include work in E320 
construction 
documents and 
construct. 

Payment to be made with 
selection of E320 construction 
contractor, prior to Notice to 
Proceed (NTP). 

Total Lump Sum - City to ST $240,000   

 

B. Sound Transit Performing Work for City - Actual Costs 

Spring Blvd  Zone 1 (abutment 
west of the Eastside Rail 
Corridor east to 120

th
 Avenue 

NE) 

TBD Per 
Negotiations 
with GC/CM 

City to design 
roadway 
improvements; 
potential to phase 
project to have 
GC/CM construct 
East Link 
structure/crossing 
only. 

Sound Transit to 
include language in 
GC/CM contract; 
GC/CM to review 
design plans and 
provide cost to 
construct. 

City to complete design in 
2015. Construction TBD by 
GC/CM contractor. Payment 
to be made after negotiation 
with GC/CM, and with signed 
change order that includes 
work in construction contract. 
Payment to be based on 
GC/CM construction payment 
schedule. 

Total Actual Costs - City to ST $16,500,000   

 

C. City Performing Work for Sound Transit - Lump Sum Agreements 

Mercer Slough Boardwalk and 
Blueberry Farm retail Structure 

$2,340,000 City to design and 
construct 
reconnection of 
boardwalk and new 
retail structure. City 
goal is operational 
prior to revenue 
service 

Sound Transit to 
reimburse City for 
design and 
construction of 
Mercer Slough 
mitigation measures 
not included in Sound 
Transit construction 
documents and 
construction contract. 

Payment for design and trail 
signage during construction 
($179,000) to be made 60 
days after signing of MOU; 
payment for construction 
($2,161,000) to be made with 
selection of construction 
contractor, prior to Notice to 
Proceed (NTP). 

Surrey Downs Park Mitigation $412,000 City design and 
construct entrance 
roadway, parking 
area and 
landscaping to 
connect to Sound 
Transit frontage 
modifications 

Sound Transit to 
reimburse City for 
design and 
construction of park 
mitigation 
improvements not 
included in Sound 
Transit construction 
documents and 
construction contract. 

Payment for design and 
construction to be made 60 
days after signing of MOU. 
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Traffic Signal Controllers  $425,000 City acquire, test, 
and commission 
traffic signals 

Sound Transit to 
reimburse City for 
acquisition and work 
performed to 
commission 
controllers 

Payment to be made in 
advance of procurement. City 
will notify Sound Transit when 
90 days prior to procurement.  

112th Ave SE Waterline 
Replacement 

$180,000 City to replace 300 
LF of AC water line 
(as part of 2015-
2018 utilities 
replacement) prior 
to Station/PnR 
occupancy permit 

Sound Transit to 
reimburse City. 

Payment to be made 60 days 
after signing MOU. 

Temporary Bus Stop on BWSE $30,000 City to design 
temporary bus pad 
on BWSE at 112th 
Avenue SE 

ST to incorporate into 
E320 construction 
documents and 
construct 

Payment to be made 60 days 
after signing MOU. 

Total Lump Sum - ST to City $3,387,000   

 

D. Utility Relocation Reimbursement 

BWSE Franchise Utility 
Undergrounding 

Estimated   
$570,000 

City to: enter into 
agreement with PSE 
per Schedule 74; 
invoice Sound 
Transit for actual 
work performed by 
PSE  

Sound Transit to: 
include relocation 
work in E320 
construction 
documents; construct 
trench and coordinate 
traffic control. 

Anticipated relocation to 
begin in 2016, concurrent 
with E320 construction 
contract. City will invoice 
Sound Transit upon receiving 
invoice from PSE.  

Total Actual Costs - ST to City $570,000   

  

E. Shared Costs 
Total Project 

Cost 
City Role & Scope ST Role & Scope Timing of Expenditure 

 
120

th
 Avenue NE 

- Design 
- Construction 

 
 

$4,687,563 
$16,521,840 
(Estimated) 

City to design and 
construct project, 
and acquire all 
property rights. 

Sound Transit to 
reimburse City for 
design, construction 
costs, ,  and property 
rights as agreed upon 
in the cost sharing 
agreement 

Payment per 120
th

 /124
th

 cost 
sharing agreement. 

 
124

th
 Avenue NE 

- Design 
- Construction 

 
 

$3,081,235 
$12,433,475 
(Estimated) 

City to design and 
construct project; 
City to reimburse 
Sound Transit for 
property rights as 
agreed upon in the 
cost sharing 
agreement 

Sound Transit to 
acquire all property 
rights necessary for 
the project; Sound 
Transit to reimburse 
City for design and 
construction costs as 
agreed upon in the 
cost sharing 
agreement. 

Payment per 120
th

 /124
th

 cost 
sharing agreement. 

 


